

6th December, 2022

TENDER FOR THE PROPOSED BRANCH FIT-OUT WORKS AT DEVELOPMENT BANK OF KENYA – MOMBASA BRANCH - TENDER NO. DBK/OT/01/2022

ADDENDUM NO. 1

Pursuant to the provisions of the Instructions to Tenderers for the above referenced tender, the Procuring Entity's Lead Consultant hereby issues Addendum No. 1

All Tenderers are hereby notified to remove the page referenced below from the tender documents earlier downloaded and substitute it with the attached which shall form part of the tender documents to be submitted by the Tenderer.

- a) Volume 2 of 3, Page 163

FINAL SUMMARY

Section No		Page No	Amount Kshs
1	PRELIMINARIES	26	
2	RENOVATION WORKS	159	
3	PRIME COSTS & PROVISIONAL SUMS	162	
	SUB-TOTAL		KSH
	DEDUCT PRIME COSTS & PROVISIONAL SUMS		SUM -1,995,000.00
	SUB-TOTAL		KSH
	ADD VALUE ADDED TAX (16%)		KSH
	SUB-TOTAL		KSH
	ADD PRIME COSTS & PROVISIONAL SUMS		SUM 1,995,000.00
	GRAND TOTAL		KSH
	Carried to Final Summary		KSH

*Proposed Branch Fit-out Works at
Development Bank of Kenya - Mombasa Branch*